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Gold Ridge Resource Conservation District
Shaw Rainwater Catchment Project
REQUEST FOR BIDS
1. Introduction
This project is being constructed by the Gold Ridge Resource Conservation District
(Gold Ridge RCD) using grant funding from multiple grantors.
The Gold Ridge RCD is a division of state government under Division 9 of the Public
Resources Code, and is responsible for conservation of soil, water, and other natural
resources.
For the purposes of the bid documents, the project owner is stated as the Gold Ridge
RCD Board of Directors.
“Landowner” shall refer to the landowner on whose property the project is being
implemented.
Work will be supervised by the Gold Ridge RCD and our design and engineering
consultants.
2. Documentation
Attached to this Request for Bids are copies of project and contract documents, including
the following:
Exhibit A:
Exhibit B:
Exhibit C:
Exhibit E:
Exhibit F:
Exhibit G:

Project plans and specifications
Cost proposal form
Bid evaluation form
Gold Ridge RCD insurance requirements
Billing instructions for contractors
Gold Ridge RCD Best Management Practices for Construction

Additional project specifications and information may be provided at the bid tour.
Bidders are expected to thoroughly examine and understand the contents of each of
these documents, which contain pertinent and specific information regarding all aspects
of project construction and administration. The Bid Evaluation Form (Exhibit C) will be
used by RCD staff to objectively score all bids for presentation to the Board of Directors.
Contract documents (Exhibits D and E) will be included in the final contract made
between the successful bidder and the Gold Ridge RCD.
3. Location
The project site is a private parcel at 11567 Green Valley Road, Sebastopol, CA.
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4. Plans and Work Sites
The submission of a bid shall constitute certification by the bidder that they have:
A. Visited the project site to familiarize themselves with local conditions that in any
manner affect cost, progress, or performance of the work;
B. Familiarized themselves with all federal, state and local laws, ordinances, rules,
and regulations that in any manner affect the cost, progress, or performance of
the work;
C. Thoroughly examined and understand the bid documents, exhibits, plans,
specifications, and reports.
5. Scope of Work
The scope of work includes all equipment, labor and specified materials per Exhibit A:
Plan and Specifications, to complete the following:
A. Site preparation work, including grubbing
B. Grading and water tank pad subgrade preparation
C. Water tank pad construction
D. Excavation and installation of pre-cast concrete in-ground tank
E. Installation of rainwater collection and water conveyance components, including
pump, pressure tank and water meter
F. Erosion control measures
The scope of work does not include the following items included on the plans/specs:
G. Steel water tank assembly and installation
H. Building permit acquisition
Bids shall include costs for furnishing all labor, equipment, and materials necessary to
perform all work as described in Exhibit A.
Labor and equipment: Bids shall include costs for furnishing necessary labor and
equipment to carry out all tasks detailed in Exhibit A.
o Subcontracts are allowable for specialized work. Subcontractors are subject
to approval by the Gold Ridge RCD, and should be identified on the Cost
Proposal form.
o Labor costs (including subcontractor labor costs) shall be based on current
prevailing wage rates (see section entitled “Wages” below).
o Equipment costs shall include all fuel costs. Added fuel surcharges not
included in the bid will not be paid.
Materials: All required materials and any associated delivery costs shall be included
in the bid.
6. Project Cost and Funding
Funding for the project is through grants from the California Wildlife Conservation
Board and National Fish and Wildlife Foundation.
The designer’s cost estimate for the project is $85,000.
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7. Project Timeline
A. LETTER OF INTENT: Contractors wishing to attend the bid tour must submit a
Letter of Intent to GOLD RIDGE RCD no later than 5 PM, May 21, 2018. Letters
of Intent may be hand delivered to the GOLD RIDGE RCD office, submitted via
US Mail, or emailed to john@goldridgercd.org. Please note that Letters of Intent
must be received at GOLD RIDGE RCD by this time. A postmark is not
sufficient.
B. PRE-BID TOUR: A mandatory pre-bid site tour will be held on May 23, 2018, at
10 AM. Meet at the Gold Ridge RCD office at 2776 Sullivan Road, Sebastopol,
CA. Contractors planning to submit a bid must attend the site tour.
C. BID SUBMISSION DEADLINE: Sealed bids must be received at the Gold Ridge
RCD office by 5 PM, June 11, 2018. RCD staff will evaluate bids and may make a
contract award recommendation to the GOLD RIDGE RCD Board of Directors.
D. CONTRACT AWARD: A decision on the award of a contract will be made at the
next regularly scheduled GOLD RIDGE RCD Board of Directors meeting at 3:30
PM, June 14, 2018. A contract may be awarded at this time, or the RCD Board
may reject all submitted bids and instruct staff to solicit additional bids.
E. CONTRACT DATE: A contract shall be formed no later than June 29, 2018. The
successful bidder shall provide the required insurance and bonding information
by this date.
F. WORK SCHEDULE: Once a contract has been formed, work on the project may
commence after June 25, 2018, with the following conditions:
i.
County of Sonoma permitting must be complete.
ii.
All work is dependent on favorable weather conditions.
iii.
Contractor shall coordinate the commencement of work with the Gold
Ridge RCD.
iv.
No work shall begin until authorized by the Gold Ridge RCD.
The deadline for completion of all ground disturbing activities is October 15,
2018, although this deadline may be extended at the discretion of the Gold Ridge
RCD if weather conditions allow. All project tasks shall be completed by
December 31, 2018.
8. Prevailing Wage Laws
This project is considered a public work or public improvement, and is therefore
subject to prevailing wage and other requirements enumerated in Chapter 1
(commencing with Section 1720) of Part 7 of Division 2 of the California Labor Code.
Wage documentation, including certified payrolls, will be required of the contractor and
subcontractors. A labor compliance monitoring preconstruction handout will be
distributed at the bid tour.
9. Registration Pursuant to Labor Code Section 1725.5
All contractors and subcontractors who will perform any portion of the work must be
currently registered with the California Department of Industrial Relations and qualified
to perform public work pursuant to Labor Code Section 1725.5. Bids submitted by
contractors, or including subcontractors, who are not registered will be rejected.

3

10. Permits
The Gold Ridge RCD will be responsible for obtaining all necessary permits. Copies of
all permits will be provided to the Contractor, and one copy of each permit must be kept
at the job site at all times.
11. Inspections
All work performed on this project shall be subject to regular inspections by the Gold
Ridge RCD, our design and engineering consultants, and the Sonoma County Building
Inspector. The Contractor shall not cover up any work prior to these inspections. It is
the Contractor’s responsibility to contact the Project Manager to conduct required
inspections. Inspections shall occur during construction and at job completion.
12. Private Property; Sensitive Areas
The project site is on private property. Contractor shall take all precautions and
measures necessary to protect the safety of residents, visitors and property.
Contractor shall take all precautions and measures necessary to protect the
environmental integrity of the site, including but not limited to the protection of all
plants, animals, and aquatic life. See Exhibit G: Gold Ridge RCD Best Management
Practices for Construction.
13. Licenses
To submit a bid on this contract, a current California Class A General Engineering
License is required.
14. Safety Plan
A written safety plan shall be submitted to the Gold Ridge RCD by the successful bidder
prior to the start of construction activities.
15. Submission of Bids
Bids shall be submitted on the Cost Proposal Form attached hereto (Exhibit B). Be sure
to fill out the Cost Proposal Form completely, including total bid amount and unit costs
for the items listed, and provide references pertinent to the construction plans if
possible. NOTE: It is not necessary to include a copy of the entire RFB with the bid.
16. Bid Security
Bid security in the amount of five percent (5%) of the bid price in the form of a certified
check or bid bond is required. Bids submitted without bid security will not be
accepted. The successful bidder’s security will be retained until he/she has entered into
a bona fide contract with the Gold Ridge RCD and has supplied the necessary insurance
certificates and performance bonds, if required. Failure to enter into a contract or to
provide the proper required bonds and/or certificates of insurance will result in
forfeiture of both bid security and status as the successful bidder. Unsuccessful bidders
may pick up their bond/certified check themselves at any time after the board decision
has been finalized. All bid security documents will be returned to unsuccessful bidders
by mail within seven business days of the contract award decision.
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17. Evaluation of Bids
The Gold Ridge RCD will accept the proposal which is of the greatest advantage to the
project and the RCD. The Gold Ridge RCD has the right to reject any and all proposals
and add alternates. The Bid Evaluation Form (Exhibit C) lists the objective criteria that
will be used to evaluate all bid proposals. The Gold Ridge RCD is not required to
accept the low bid.
18. Contract and Payment
A lump sum contract will be awarded to the successful bidder for all work described in
Exhibit A and the Scope of Work above. Submission of invoice for lump sum payment
to the Contractor may be made following completion of work and final inspection, or
progress invoices may be submitted for payment in accordance with the provisions
described in 5(B) of the attached sample contract (Exhibit D). Payment policy and
instructions for vendors are attached hereto as Exhibit F.
19. Bonds
If the Contract value is greater than twenty-five thousand dollars ($25,000), the
Contractor shall provide a performance bond in favor of the Gold Ridge RCD in the
amount of one hundred percent (100%) of the contract price and a payment bond in
favor of the Gold Ridge RCD in the amount of fifty percent (50%) of the contract price.
20. Federal and State Agency Grant Funding
This project is funded by grants from the California Wildlife Conservation Board and the
National Fish and Wildlife Foundation. The Gold Ridge RCD submits invoices for these
grants on a monthly basis and will reimburse Contractor within seven (7) days following
the first Gold Ridge RCD Board of Directors meeting after receipt of payment from the
grantor.
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EXHIBIT A
Project Plans and Specifications
Shaw Rainwater Catchment Project

1. Project plans are attached as a separate file.
2. Hard copy plans accompany this RFB.

EXHIBIT B
Cost Proposal
Shaw Rainwater Catchment Project
To: Board of Directors, Gold Ridge Resource Conservation District
We, the undersigned, having familiarized ourselves with all project plans and local
conditions affecting the cost of work to be done, along with the cost proposal and
contract documents, hereby propose to provide and furnish all labor, materials, utilities,
transportation, and equipment of all types and kinds and to complete the project as
specified and described in Exhibit A.
We, the undersigned, agree to perform all of the above work to its completion and to the
satisfaction of the Gold Ridge RCD for the rates and prices for said work as indicated
below.
We, the undersigned, understand that the contract is a lump sum contract. The
Contractor cannot be paid over the not-to-exceed sum without a change order from the
Gold Ridge RCD. The Gold Ridge RCD will not be responsible for any loss of
anticipated profits due to reductions in the size of the contract.
1. BID SCHEDULE
Item # Description

Unit Amount

1

Mobilization, insurance, bonds

LS

2

Clearing and grubbing

LS

3

Grading and tank pad finishing

LS

4

In-ground concrete tank installation

LS

5

Water collection and conveyance

LS

6

Erosion control

LS

7

Demobilization/closeout

LS

Total bid

LS

Total Bid (in numbers): ____________________________________________________
Total Bid (in words):
__________________________________________________________________________
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2.

CERTIFICATION

I hereby certify that:
A. All of the statements herein made by me are made on behalf of:
(i) a corporation organized and existing under the laws of the State of California,
governed by:
President
Vice-President
Secretary
Treasurer
or

;

(ii) a partnership consisting of:
and ___________

or

;

(iii) an individual trading as:

in the County of

, State of

__

B. I have thoroughly examined the plans and specifications, contract documents and all
other items bound herein;

C. I have carefully prepared this Cost Proposal form and have checked the same in
detail before submitting this bid;

D. I have full authority to make such statements and to submit this bid on the
Company's behalf; and
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E. The statements herein are true and correct.
Signature

Date

By
Title
Calif. Contractor's License #:

Classification:

Name of Qualifier for License:
Federal Tax Identification #:
Company Address:
Phone:

Email:

Project Representative:
Representative's Phone:

Email:

3. SUBCONTRACTORS
List subcontractors you are planning to use on this project, if any. Provide company
name and California contractor license number and classification.
Name of Subcontractor:
License #:

Classification:

Name of Subcontractor:
License #:

Classification:

Name of Subcontractor:
License #:

Classification:
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4. REFERENCES
List projects and contact information for use as reference, or attach reference
documentation (please refer to EXHIBIT C: Bid Evaluation Form).
PROJECT NAME
Brief description of project:

Date(s) constructed:
Reference (name & phone) _____________________________________________________
PROJECT NAME
Brief description of project:

Date constructed:
Reference (name & phone) _____________________________________________________
PROJECT NAME
Brief description of project

Date constructed:
Reference (name & phone) _____________________________________________________
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EXHIBIT C
Bid Evaluation Form
Shaw Rainwater Catchment Project
Gold Ridge Resource Conservation District
(NOTE: This is provided in the bid packet as an example to show bidders how bids will be
scored. Please do not fill out – it will be completed by RCD staff)

Contractor name:
#

Category

Score

1

Experience working with Resource Conservation Districts or other public
agencies (0 or 2 points) 1.

2

Contractor’s primary business address is located within a 30-mile radius of
the job site (0 or 2 points).

3

Low bid (0 or 1 point) 2

4

Cost considerations (0, 1 or 3 points) 3

5

Experience with similar projects (retaining walls, water conveyance,
rainwater catchment systems, erosion control, etc.) as demonstrated by list of
completed projects and references (0, 1 or 3 points). 4

6

Knowledge of and experience with central and/or north coastal California
environmental constraints (soils, topography, hydrology etc.) (0, 1 or 3
points). 5

Total score:
Note: Categories 5 and 6 are determined by examining relevant project experience as
provided by the bidder, including references.

1
2
3

4

5

Yes = 2, No = 0
Low bid = 1
Cost considerations are based on engineers estimate, and points are allocated as follows:
 More than 10% below designer’s low range estimate = 3
 Within +/- 10% of designer’s estimate = 1
 More than 10% above designer’s high range estimate = 0
5+ years of documented experience = 3
2 – 5 years of documented experience = 1
less than 2 years of documented experience or no reference provided = 0
5+ years of documented experience = 3
2-5 years of documented experience = 1
less than 2 years of documented experience or no reference provided = 0
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EXHIBIT D
SAMPLE CONTRACT
between
Gold Ridge Resource Conservation District
and
CONTRACTOR
Shaw Rainwater Catchment Project

RECITALS
This contract (hereinafter the Contract) is between the Gold Ridge Resource Conservation
District (GRRCD) and CONTRACTOR (CONTRACTOR) for services required through
California Wildlife Conservation Board (WCB) Grant Agreement WC1562-MM and National
Fish and Wildlife Foundation (NFWF) Grant Agreement 55753.
CONTRACTOR is to be considered an independent contractor, and all persons employed by
CONTRACTOR in connection with works covered by this Contract are not to be considered
employees of GRRCD in any respect whatsoever.
This Contract supersedes and replaces any previous understanding, agreement or contract, written
or verbal, between GRRCD and CONTRACTOR.
TERMS AND CONDITIONS
1. Effective and End Dates. The effective date of this Contract is DATE. Work under this
Contract shall continue until either party terminates the Contract; however, with respect to
services initiated under the Contract, the terms and conditions herein shall continue through
completion of such services, or until DATE, whichever comes first.
2. Schedule. Work may start immediately upon execution of this Contract, subject to approval
by GRRCD. CONTRACTOR shall submit his/her project work schedule to GRRCD within
three working days of the request.
3. Termination. Either party shall have the right to terminate this contract for any reason upon
15-day written notice to the other party. In the event of such termination, CONTRACTOR
will be entitled to payment for all work performed under this Contract prior to termination.
4. Scope of Work. In accordance with the activities described in the WCB and NFWF grants to
GRRCD, a Scope of Work for this Contract (Exhibit A) has been attached hereto and
incorporated by reference herein. CONTRACTOR represents itself to be experienced and
competent to perform such services. These services are in connection with GRRCD’s
engagement by NFWF and WCB to administer the Shaw Rainwater Catchment Project, and
are to be rendered in partial discharge of that engagement and in accordance with the terms
thereof.
Services to be provided by CONTRACTOR are described in Exhibit A, which includes the
plans and specifications for the work to be performed, and Exhibit B, which specifies
CONTRACTOR’s equipment, labor and other relevant rates.
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In requesting the services as outlined in Exhibit A and any subsequent exhibits, neither
GRRCD nor WCB nor NFWF assumes an obligation to provide further funding or support to
CONTRACTOR beyond the terms stated in the exhibits.
5. Payment and Fees
A. This is a lump sum contract. GRRCD and CONTRACTOR agree that if additional
services are needed, a mutually agreeable change order to this contract will be prepared.
B. Payment in full shall be made to CONTRACTOR upon completion and final inspection
of all project work, according to the conditions in 5(B) below. Progress invoices are
acceptable, and shall be submitted no more frequently than monthly. All invoices
rendered to GRRCD by CONTRACTOR shall indicate the number of hours and dates
worked for each piece of equipment or labor classification, cost for materials and
subcontractors, and such additional information as GRRCD shall reasonably request.
The total compensation shall in no event exceed $AMOUNT without express written
approval by GRRCD. The compensation provided for in this article shall be the total
consideration to CONTRACTOR, and shall include all of CONTRACTOR’s expenses
incurred in rendering requested services.
C. An original invoice with all required documentation shall be submitted to: Gold Ridge
Resource Conservation District, 2776 Sullivan Road, Sebastopol, CA 95472, Attn: John
Green.
D. Compensation shall be paid to CONTRACTOR within 30 days after GRRCD has
received payment from NFWF and/or WCB. After GRRCD has received payment for
work completed, the GRRCD Board of Directors shall review the invoice to be paid at
their regularly scheduled meeting on the third Thursday of the month. No invoice can be
paid without Board approval.
6. Wages. The Shaw Rainwater Catchment Project is being implemented by the Gold Ridge
Resource Conservation District, a public agency, under contract to the California Wildlife
Conservation Board and National Fish and Wildlife Foundation. This project is considered a
public work or public improvement, and is subject to prevailing wage, training of
apprentices and other requirements enumerated in Chapter 1 (commencing with Section
1770) of Part 7 of Division 2 of the California Labor Code. The project is subject to labor
compliance requirements, and CONTRACTOR and all subcontractors will be required to submit
all required documentation as a prerequisite to progress and final payments.
7. Oversight and Inspections. All work performed on this project shall be subject to oversight
and regular inspections by GRRCD, our engineering and design consultants, and the Sonoma
County Building Inspector. All work items shall be completed in accordance with detail
provided in the plans, specifications and typical diagrams included in Exhibit A, and shall be
subject to final approval by GRRCD. CONTRACTOR shall have no responsibility
whatsoever for inspections and/or reporting to the GRRCD Board of Directors or granting
agencies about the progress of the work.
8. Final Inspection. When the work performed by CONTRACTOR on each project site is
substantially complete, CONTRACTOR shall notify GRRCD that the work will be ready for
final inspection on a definite date, which shall be stated in such notice. Notice may be given
in writing, by email or verbally, and shall be given at least five (5) days prior to the stated
date for final inspection. If the GRRCD Project Manager determines that the status of the
work is as represented, he will conduct the final inspection on the date stated in such notice,
or as soon thereafter as is practicable.

D-2

9. Safety and Protection.
A. Fire precautions. CONTRACTOR shall have on hand and maintain the following tools
and equipment while working on the job site: an approved five-pound ABC fire
extinguisher, a backpump water-type fire extinguisher and one round-pointed, shovel,
McLeod, or other grubbing tool suitable for fire-fighting per person working on the
project. All portable gasoline-powered equipment shall have approved spark arrestors in
place and functioning properly. Stationary equipment shall have a 10-foot fire break
around it.
B. Protection of Property. CONTRACTOR shall take care not to damage property on which
the project is being constructed. This includes, but is not limited to, damage to roads and
access routes resulting from vehicle or equipment use. CONTRACTOR will be required
to repair damage resulting from CONTRACTOR’s activities at his/her own expense.
10. Performance of Services. CONTRACTOR agrees to render its services as stated in Exhibit
A. CONTRACTOR shall give immediate notice to GRRCD where any event occurs or
condition arises which CONTRACTOR considers to constitute a basis for any modification
of this Contract. GRRCD and CONTRACTOR shall mutually agree on cost and completion
date adjustments suitable for any such modification.
11. Delays. Neither GRRCD nor CONTRACTOR shall be liable for default or delay under this
Contract caused by acts of God, or other events beyond the control of such party. Such acts
or events shall include storms, floods, fires, epidemics, war, riot, strikes, lockouts, or other
labor disputes, and acts of the government, its agencies or officers, federal, state, or local.
12. Suspension of Services. GRRCD may suspend performance of services hereunder at any
time by written note to CONTRACTOR. Any suspension shall extend the Contract
completion date commensurately. GRRCD shall pay CONTRACTOR necessary and
reasonable costs incurred by CONTRACTOR directly attributable to the suspension in
addition to other compensation provided for by this Contract.
13. Proprietary and Confidential Information. There is a possibility that as part of executing
the work described in exhibit(s) CONTRACTOR will need to obtain and use information
considered confidential or proprietary by GRRCD or its subcontractors. In this instance,
GRRCD will inform CONTRACTOR that GRRCD or its subcontractors considers such
information confidential or proprietary. CONTRACTOR agrees that, during and after the
term of this Contract, it will not directly or indirectly disclose to any third person, nor use for
its own benefit or the benefit of anyone other than GRRCD, such confidential or proprietary
information without obtaining prior authorization from GRRCD.
14. Ownership of Materials and Documentation. It is understood that all materials resulting
from the efforts of CONTRACTOR in connection with this Contract, including documents,
reports, calculations, maps, photographs, computer programs, computer printouts, notes, and
any other pertinent data are to be the property of GRRCD. They shall be retained by
CONTRACTOR for a minimum of three (3) years, and shall not thereafter be disposed of
without prior written notice to GRRCD. Reuse of these materials by CONTRACTOR on
projects other than the Shaw Rainwater Catchment Project is prohibited without written
permission from GRRCD. Notwithstanding anything in this provision, GRRCD and
CONTRACTOR are obligated to abide by 37 CFR Part 401 (Rights to Inventions Made by
Non-Profit Organizations and Small Business Firms Under Government Grants, Contracts,
and Cooperative Agreements).
15. Accounting, Auditing and Evaluation. CONTRACTOR shall prepare and maintain
accounting records in support of all amounts billed to GRRCD. CONTRACTOR’s files and
records directly relating to performance of this Contract and billing therefore shall be subject
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to audit by GRRCD and/or WCB and/or NFWF at all times during the course of the project
and for a period of three (3) years after project completion. CONTRACTOR further agrees
to provide timely responses to all reasonable requests for information from GRRCD, WCB or
NFWF for purposes of evaluating the accomplishments of the Project for a period of five (5)
years after the date on which the final reports for the project are provided.
16. Subcontracting. The services under this Contract shall be rendered by CONTRACTOR, and
shall not be subcontracted to be performed by any other party without the prior written
consent of GRRCD. Inclusion of specific subcontractors in attached exhibit(s) approved by
GRRCD constitutes approval of said subcontractors.
17. Liability and Indemnity. As an independent contractor, CONTRACTOR shall be
responsible for its own operations, personnel and activities and assumes all liability for its
negligent acts or willful misconduct in the course of work to be performed and for breach of
any of the terms of this Contract. GRRCD and CONTRACTOR mutually agree, to the fullest
extent permitted by law, to defend, indemnify, and hold each other, WCB and NFWF
harmless from any and all damage, liability, or cost, including reasonable attorneys’ fees and
costs of defense, arising from their own negligent acts, willful misconduct, errors, or
omissions in the performance of their services under this Contract.
CONTRACTOR assumes all liability for workers’ compensation and employer’s liability
coverage for its own employees.
18. Compliance with Applicable Laws. CONTRACTOR shall comply with any safety rules
and procedures provided by GRRCD when working on the project, and with all applicable
provisions of federal, state and local equal employment opportunity laws, rules, regulations
and orders described in this Contract and with all other applicable laws, rules, regulations and
orders.
19. Insurance Requirements. CONTRACTOR agrees to procure and maintain insurance of the
kinds and amounts detailed below (Exhibit C) from insurance companies authorized to do
business in the state of California, covering all operations under this Contract.
CONTRACTOR shall furnish to GRRCD a certificate(s) signed by an authorized
representative of the insurance company (ies) showing that CONTRACTOR has satisfactorily
complied with the insurance provisions herein within 5 days of the effective date of this
Contract.
CONTRACTOR shall maintain at its own expense and provide evidence of sufficient
commercial general and automobile liability, workers’ compensation insurance as required by
law or regulation for performance of services under this Contract.
20. Nondiscrimination. CONTRACTOR shall comply will all applicable federal, state, and
local laws, rules and regulations in regard to non-discrimination. CONTRACTOR agrees not
to unlawfully discriminate, harass or to allow harassment against any employee or applicant
for employment because of sex, race, religious creed, color, ancestry, age, marital status,
physical disability, mental disability, medical condition, national origin and denial of family
care leave.
21. Governing Law and Venue. The parties agree that this Contract, including its performance,
validity, and interpretation, shall in all respects be governed by the laws of the State of
California. The State of California, County of Sonoma, shall be the jurisdiction and venue
for any dispute arising out or in connection with this Contract.
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22. Dispute Resolution.
A. Intent. The parties intend to resolve all disputes and other matters in question arising out
of or relating to the interpretation, application, performance or breach of any term,
covenant or condition of this Contract through reasonable business-like negotiations
without resort to litigation. If a dispute should arise regarding the obligations of GRRCD
or CONTRACTOR, the parties shall attempt to resolve the dispute in accordance with
this Dispute Resolution section. Unless GRRCD requires otherwise, and regardless of
the size or nature of the dispute, CONTRACTOR shall not cease or delay performance of
its obligations under the Contract during the existence of any dispute, and GRRCD shall
pay to CONTRACTOR all amounts owing that are not subject to dispute or offset.
B. Resolution Procedure. GRRCD and CONTRACTOR shall attempt to resolve any
disputes in accordance with the following procedures:
i.

Special Meeting
GRRCD will call a special meeting for the resolution of disputes. The meeting shall
be held within three (3) working days after delivery of written request for such
meeting specifying the nature of the dispute to be resolved. If a meeting is called
prior to commencement of the construction, the meeting shall be held at the Gold
Ridge RCD’s offices; thereafter, the meeting shall be held at the project site. The
meeting shall be attended by representatives of GRRCD and CONTRACTOR. Such
representatives shall have authority to resolve the dispute and shall not be an
attorney(s) actively practicing law.

ii.

Mandatory Mediation
If the dispute has not been resolved within five (5) working days after the special
meeting, both parties shall engage in a mediation proceeding, which shall be attended
by all parties to the dispute and which, unless all parties to such proposed mediation
proceeding agree otherwise, shall be conducted by an independent mediator, such as
Judicial Arbitration and Mediation Service in San Francisco, California, in
accordance with its procedures. The costs of mediation shall be shared equally by all
parties to such mediation.

iii.

Settlement
If, as a result of the mediation, a voluntary settlement is reached and the parties agree
that such settlement shall be reduced to writing, the Contract may be enforced as a
settlement agreement in the Sonoma County Superior Court. Such agreement shall
be and have the same force and effect as an arbitration award in California and
judgment may be entered upon it in accordance with applicable law in any court
having jurisdiction thereof.

iv.

Evidence Code
All proceedings under this Dispute Resolution section shall be subject to California
Evidence Code Section 1119. The restrictions set forth therein on the use of evidence
from the special meeting or mediation shall apply to any arbitration as well as any
court proceeding. The parties expressly agree to abide by subdivisions (a) and (b) of
Section 1119, which provide as follows:
1. Subject to the conditions and exceptions provided in the section, when persons
agree to conduct and participate in mediation for the purpose of compromising,
settling, or resolving a dispute:
a. Evidence of anything said or of any admission made in the course of the
mediation is not admissible in evidence, and disclosure of any such evidence
shall not be compelled, in any civil action (or arbitration) in which, pursuant
to law, testimony can be compelled to be given.
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b. Unless the document otherwise provides, no document prepared for the
purpose of, or in the course of, or pursuant to the mediation, or copy thereof,
is admissible in evidence, and disclosure of any such document shall not be
compelled, in any civil action (or arbitration) in which, pursuant to law,
testimony can be compelled to be given.
2. Subdivision a does not limit the admissibility of evidence if all persons who
conducted or otherwise participated in the mediation consent to its disclosure.
3. The presentation of evidence from any expert or consultant shall not waive the
attorney-client or other privilege or exclusionary rule a party may later seek in
another proceeding.
v.

The Contractor shall incorporate this Dispute Resolution into contracts with all
subcontractors.

vi.

This Dispute Resolution procedure shall not in any way affect any statutes of
limitation relating to any claim, dispute or other matter or question arising out of or
relating to this Contract or the breach thereof. This dispute resolution procedure may
be conducted before or during the pendency of any other legal proceedings between
GRRCD and any third party.

22. Attorney’s Fees. In the event either party brings an action or proceedings for damages
arising out of the other’s performance under this contract or to establish the right or remedy
of either party, the prevailing party shall be entitled to recover reasonable attorney fees and
costs as part of such action or proceeding.
23. Lobbying Certification and Disclosure. CONTRACTOR agrees, to the best of his or her
knowledge and belief, that:
A. No federal appropriated funds have been paid or will be paid by, or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal contract, the making of any
Federal grant, the making of any Federal loan, the entering of any cooperative agreement,
and the extension, continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.
B. If any funds other than Federal appropriated funds have been paid or will be paid to any
person influencing or attempting to influence an officer or employee of any agency, or a
Member of Congress in connection with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form LLL (Disclosure
Form to Report Lobbying), in accordance with its instructions.
24. Delivery of Documents and Notices
The following addresses shall be used for delivery of required documents and notices to
GRRCD or CONTRACTOR:
GRRCD:

Gold Ridge Resource Conservation District
2776 Sullivan Rd.
Sebastopol, CA 95472
Attn: John Green

Contractor:

CONTRACTOR
ADDRESS
ADDRESS
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25. Signatures. Unless otherwise specified below, the following signatories are the authorized
representatives upon whose decisions and information each party may rely in performance of
this Contract. Any information or notices required or permitted hereunder shall be deemed to
have been sufficiently given to either party if given to these signatories or to such other
parties and/or address as they may subsequently designate.

This Contract is effective the date and year stated in Article No. 1.
GOLD RIDGE RESOURCE

CONTRACTOR

CONSERVATION DISTRICT

Address:

2276 Sullivan Rd.
Sebastopol, CA 95472

ADDRESS
ADDRESS

Name:

Brittany Jensen

NAME

Title:

Executive Director

TITLE

Signature:

Date:
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EXHIBIT E
Gold Ridge RCD Insurance Requirements
Contract Construction Services
The Contractor shall, at its expense, maintain or cause to be maintained the insurance
coverages set forth with insurance companies acceptable to the Gold Ridge Resource
Conservation District (GRRCD). Prior to commencement of services hereunder, the
Contractor shall deliver to GRRCD certificate(s) (a) evidencing the issuance of insurance
containing the coverages required herein and (b) providing that the insurance shall not be
cancelled or materially changed without thirty (30) days’ prior written notice to GRRCD.
Commencement or performance of services without delivering the certificate(s) of
insurance shall not constitute a waiver of Contractor’s obligation to provide the required
coverages. Also, in the event coverages required herein are faulty in any respect, such
shall not constitute a waiver of the Contractor’s obligations to obtain the proper
insurance. The policy (or policies) of insurance obtained by the Contractor, except
Workers’ Compensation, shall provide that GRRCD, the grantor, their respective officers,
directors, employees, and agents are additional insured for all coverages, to the extent of
the indemnity provided by the Contractor under this Contract.
1. Workers’ Compensation and Occupational Disease Insurance. Workers’
Compensation and Occupational Disease Insurance or the equivalent thereof,
including U.S. Longshoremens and Harbor Workers coverage if applicable, in an
amount necessary to comply with the laws of the countries and/or states of origin of
the Contractor’s expatriate employees and the country wherein the services are to be
performed, with Employer’s Liability coverage in the amount of $1,000,000 each
accident.
2. Comprehensive General Liability Insurance. Comprehensive General Liability
Insurance including coverage for Contractual liability for this Contract, and Crossliability, in the amount of $1,000,000 combined single limit each occurrence for
bodily injury and property damage. If GRRCD’s General Liability Insurance is
written on a “claims-made” form, it must provide for (i) a retroactive date prior to, or
coincident with, the commencement of service under this contract and (ii) a minimum
extended claims reporting period of one (1) year.
3. Automobile Liability Insurance. If automobiles are to be furnished by the
Contractor in performance of services under this Contract, Comprehensive
Automobile Liability Insurance, covering all vehicles owned, non-owned, or hired, in
the amount of $1,000,000 combined single limit each occurrence for bodily injury
and property damage.
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General Conditions for Insurance
1. The Contractor hereby waives its rights of subrogation against the additional insureds
to the extent of contractual liabilities assumed under this contract and shall cause its
insurers to waive their rights of subrogation against the additional insureds.
2. With respect to insurance coverages maintain hereunder by the Contractor and
insurance coverages separately obtained by the additional insureds, all insurance
coverages afforded by policies of insurance maintained by the Contractor shall be
primary insurance as such coverages apply to the additional insureds to the extent of
contractual liabilities assumed under this contract, and such insurance coverages
separately maintained by the additional insureds, shall be excess insurance.
3. Where use of subcontractors has been approved by GRRCD, the Contractor shall
require all such subcontractors to obtain, maintain, and keep in force during the time
in which they are engaged in performing work hereunder, adequate insurance
coverage and furnish GRRCD acceptable evidence of such insurance upon request.
Any deficiencies in such coverage shall be the sole responsibility of the Contractor.
4. No form of liability self-insurance, including, but not limited to, insuring with a
parent, subsidiary, or affiliate organization, is acceptable or allowable under the terms
of this contract unless agreed to by GRRCD prior to commencement of the work.
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EXHIBIT F
Billing Instructions for Contractors
Process and timing
Invoices will be reviewed by GRRCD staff before submittal to grant funders. Invoices
will be scheduled for payment upon receipt of funds from the grantor, a process that
may take up to 60 days from the time of submittal to the grantor by the District.
Payments to contractors will be reviewed for approval by the Gold Ridge RCD Board of
Directors at their next scheduled meeting following the receipt of funds. Contractors
will be reimbursed within seven days of approval by the Board. No invoice can be paid
without Board approval.
Format
In order to be paid promptly, your billing should include these elements:
Name:

Please list your legal business name.

Tax ID #:

If you or your company are providing services (rather than being
reimbursed for expenses) you must have a Form W-9 on file.

Address:

Where you want your check to be mailed.

Phone:

Number where you can be contacted in case of questions.

Date:

Use the date on which your invoice is written.

Job name:

This name must appear on all invoices for work done on this job.

Task:

If your contract or work order shows that you will be performing more
than one task specified in the budget, please break down the charges on
your invoice by task.

Description:

Provide a thorough but concise description of all work included on the
invoice. Include a breakdown of equipment and labor rates, hours and
dates worked, materials, subcontractors and other costs.

Please submit your invoice to:
Gold Ridge Resource Conservation District
2776 Sullivan Road
Sebastopol, CA 95472
Attn: John Green
john@goldridgercd.org
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EXHIBIT G
Gold Ridge Resource Conservation District
Best Management Practices for Construction
The project site is on private property. The contractor shall take all precautions and
utilize all measures necessary to protect the environmental integrity of the site,
including but not limited to the protection of plant, animal, and aquatic life. The
following is an integral aspect of this construction project:
Limitations on earthmoving:
• BMPs for construction period runoff and erosion control will be employed,
including, but not limited to, silt fencing, fiber rolls, gravel bag berms, sandbag
barriers, storm drain inlet protection, tracking controls, and stockpile
management.
•

Access to all sites must be reviewed with the landowners and GRRCD.
Exact location of access way, number of trips planned, and type of
vehicles used shall be discussed. Contractor shall be responsible for
repairing, at his own cost above and beyond the scope of work, any
damage to property caused by access not approved by GRRCD.

•

Existing ingress or egress points will be used when possible.

•

Placement of temporary access roads, staging areas, and other facilities shall
avoid disturbance to wildlife habitat and shall be restored to preconstruction
conditions or better.

•

Trash, litter, construction debris, cigarette butts, etc., must be stored in a
designated area approved by the inspector or removed from the site at
the end of each working day. Upon completion of work, contractor is
responsible for removing all debris to the satisfaction of the inspector.

•

Disturbance to existing grades and vegetation will be limited to the actual site of
the conservation project and necessary access routes.

•

Excavations left open overnight which pose a hazard public safety will be
marked, and public exclusion measures will be taken, including temporary
fencing where appropriate.

Limitations on construction equipment:
• No work will occur in flowing or standing water unless a dewatering plan is in
place and has been agreed to by the CA Department of Fish and Wildlife.
•

When heavy equipment is used, care must be taken to avoid existing and future
septic system sites.

•

The use or storage of petroleum-powered equipment shall be accomplished in a
manner to prevent the potential release of petroleum materials into waters of the
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state (Fish and Game Code 5650). The following precautionary measures will be
required:
 All vehicles and equipment on the site must not leak any type of hazardous
materials such as oil, hydraulic fluid, or fuel. Vehicles and equipment must
be inspected and approved by the inspector before use. Fueling shall take
place outside of the riparian corridor.
 If needed, a contained area located at least 50 feet from any watercourse will
be designated for equipment storage, short-term maintenance, and refueling.
If possible, these activities will not take place on the project site.
 Vehicles shall be inspected for leaks and repaired immediately.
 Contractor shall have emergency spill cleanup gear (spill containment and
absorption materials) and fire equipment available on site at all times. These
items are to be reviewed by inspector before construction begins.
 Leaks, drips and other spill are cleaned up immediately to avoid soil or
groundwater contamination.
 Major vehicle maintenance and washing shall be done off site.
 All spent fluids including motor oil, radiator coolant, or other fluids and used
vehicle batteries shall be collected, stored, and recycled as hazardous waste
off site.
 Dry cleanup methods (i.e. absorbent materials, cat litter, and/or rags) shall be
used whenever possible. If water is used, the minimal amount required to
keep dust levels down shall be used.
 Spilled dry materials shall be swept up immediately.
Sensitive wildlife exclusion BMPs
• Prior to commencement of construction activities, temporary exclusionary
fencing shall be installed as appropriate to prevent sensitive wildlife from
entering the construction zone. The fencing shall be maintained throughout the
duration of construction activities.
• The adequacy of the fencing to prevent sensitive wildlife from entering the
construction zone shall be approved by a qualified biologist prior to the
commencement of construction activities. The qualified biologist shall also
survey the construction zone to ensure that no sensitive wildlife species were
trapped in the construction zone during the installation of the exclusionary
fencing.
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